


#### PROJECT IMPLEMENTATION UNIT

## Sindh Secondary Education Improvement Project (SSEIP)





Ref No. PIU(SSEIP-AF)/Proc/1978(d)/2025 Karachi, Date: 23 January 2025

# **Publication of Award of Contract**

This is to notify that EA has awarded the contract to M/s UJC - M/s FERMAK (Joint Venture) for SELD/SSEIP-AF/CW-01: Package-1: Reconstruction of 248 Schools using Light Gauge Steel Frame Structures with Solar Panels Installation on Design-Build Basis in District Kahairpur [04-Lots], Lot-4: Reconstruction of 68 Schools using Light Gauge Steel Frame Structures with Solar Panels Installation on Design-Build Basis in Tehsil Mirwah, District Khairpur Mirs. Details of the contract are published below in accordance with ITB 44.4.

The summary of the evaluation is as follows:

#### 1. List of Bidders

S/No	Name of Bidder
01	M/s UJC - M/s FERMAK (JV)
02	M/s A.A Memon
03	M/s SMADB – M/s DORCE (JV)
04	M/s Direct Energy (Pvt.) Ltd.

## 2. Details of Bid Prices of Technically Qualified Bidders

S/No	Name of Bidder	Bid Price as Read Out at Opening	Evaluated Bid Price	Ranking
01	M/s UJC -	PKR 9,706,016,690	PKR	1 <sup>st</sup>
	M/s	07% Rebate on All Items [i-e]	9,026,410,155.40	
	FERMAK	PKR 679,421,168.3]		
	(JV)	Final Bid Price after		
	, ,	rebate is		
		PKR 9,026,595,521.70		
02	M/s A.A	PKR 10,246,839,630	PKR	2 <sup>nd</sup>
	Memon		10,246,837,691.96	

#### 3. Rejected Bids

S/No	Name of Bidder	Reason for Rejection				
01	M/s SMADB - M/s DORCE (JV)	Non-submission of Authorization or Power of Attorney by the Lead Firm, as well as Financial Situation and Construction Experience in Key Activities.				
02	M/s Direct Energy (Pvt.) Ltd.	Failure to provide the Letter of Technical Bid and Bid-Securing Declaration.				





## PROJECT IMPLEMENTATION UNIT

## Sindh Secondary Education Improvement Project (SSEIP)

ADB Assisted [Loan No. 3845-PAK and 4409-PAK(COL)]

Government of Sindh

School Education and Literacy Department (SE&LD)



## 4. The Successful Bidder

Name of Bidder:	M/s UJC - M/s FERMAK (JV)
Address:	Bungalow No. X-26, Street No. 19, Near NADRA Office,
	DHA Phase-I, Karachi, Pakistan
Accepted Contract	PKR 9,026,410,155.40
Amount:	
Duration of Contract:	365 Days
Scope of the Contract	<b>Lot-4:</b> Reconstruction of <b>68 Schools</b> using Light Gauge
Awarded:	Steel Frame Structures with Solar Panels Installation on
	Design-Build Basis in <b>Tehsil Mirwah</b> , <b>District Khairpur</b>
	Mirs
Amount of	PKR 451,320,507.77
Performance Security	
Required:	

Muhammad Rizwan Scomro

Project Director

Project Implementation Unit Sindh Secondary Education Improvement Project

School Education and Literacy Department

Government of Sindh

Address: House No. 17/1, Street No. 31 Khayabaan-e-Shamsheer, Saba Avenue DHA Phase 5 Extn., Karachi Pakistan

Tel: +92-21-99332182