
PROJECT IMPLEMENTATION UNIT



Sindh Secondary Education Improvement Project (SSEIP)





Ref No. PIU(SSEIP-AF)/Proc/ aaa9 /202

 $_/2025$ Karachi, Date: $\bigcirc \nearrow$ May 2025

Publication of Award of Contract

This is to notify that EA has awarded the contract to M/s A.A Memon for SELD/SSEIP-AF/CW-05: Package-5: Reconstruction of 119 Schools using Light Gauge Steel Frame Structures with Solar Panels Installation on Design-Build Basis in District Dadu, District Kambar-Shahdadkot and District Larkana, Sindh [03-Lots], Lot-2: Reconstruction of 34 Schools using Light Gauge Steel Frame Structures with Solar Panels Installation on Design-Build Basis in Tehsil Dadu, District Dadu. Details of the contract are published below in accordance with ITB 44.4.

The summary of the evaluation is as follows:

1. List of Bidders

S/No	Name of Bidder
01	M/s A.A Memon
02	M/s KAPEC - M/s SZL - M/s UE (JV)
03	M/s UJC - M/s FERMAK (JV)
04	M/s SMADB - M/s DORCE (JV)
05	M/s Modern Engineering Construction (Pvt.) Ltd.
06	M/s RES – JHK (JV)
07	M/s TTC - M/s FAST - M/s RAJ (JV)
08	M/s Muhammad Hasni Builders - M/s Raza Muhammad & Co - M/s
	Zarif Khan Hussainzai & Brothers (JV)
09	M/s Hamlet Builders – M/s Sanni Enterprises (JV)

2. Details of Bid Prices of Technically Qualified Bidders

S/No	Name of Bidder	Bid Price as Read Out at Opening	Evaluated Bid Price	Ranking
01	M/s A.A Memon	PKR 3,524,097,656	PKR 3,524,098,584.77	1 st
02	M/s KAPEC - M/s SZL - M/s UE (JV)	PKR 3,534,763,909	PKR 3,534,763,909.29	$2^{ m nd}$
03	M/s UJC - M/s FERMAK (JV)	PKR 3,888,338,278	PKR 3,888,260,404.64	3rd

3. Rejected Bids


	o. Rejecteu Blus				
S/No	Name of Bidder	Reason for Rejection			
01	M/s SMADB - M/s DORCE (JV)	Non-submission of Compliant Authorization or Power of Attorney by the Lead Firm.			
02	M/s Modern Engineering Construction (Pvt.) Ltd.	Using of stamped signatures instead of physical signatures on critical documents, including: (i) the Letter of Technical Bid, (ii) the Bid Securing Declaration, and (iii) the Proprietary Signature and Power of Attorney, and also failed to meet the criteria for (i) Contracts of Similar Size and Nature; and (ii) Construction Experience in Key Activities.			





PROJECT IMPLEMENTATION UNIT

Sindh Secondary Education Improvement Project (SSEIP)





School Education and Literacy Department (SE&LD)

03	M/s RES – JHK (JV)	Failure to meet the criteria for (i) Contracts of Similar Size and Nature; and (ii) Construction Experience in Key Activities. The Bidder failed to provide the required information and documentation by the deadline specified in the Employer's Clarification Letter.
04	M/s TTC - M/s FAST - M/s RAJ (JV)	Failure to meet the criteria for (i) Contracts of Similar Size and Nature and (ii) Construction Experience in Key Activities.
05	M/s Muhammad Hasni Builders – M/s Raza Muhammad & Co – M/s Zarif Khan Hussainzai & Brothers (JV)	Non-submission of all information or documentation required by the Bidding Document, including but not limited to (i) Audited Financial Statement of M/s Raza; (ii) Details of EXP-1, EXP-2, EXP-3, EXP-4, EXP-6; (iii) Health and Safety Management Plan; (iv) COVID-19 Management Plan; (v) Technical Proposals of the Bidders; and (vi) Documents to assess Bidder's Qualification. Also failed in Financial Situations, and Construction Experience i.e., [(i) Contract of Similar Size and Nature; and (ii) Construction Experience in Key Activities].
06	M/s Hamlet Builders – M/s Sanni Enterprises (JV)	Failure in Financial Situations, and Construction Experience i.e., [(i) Contract of Similar Size and Nature; and (ii) Construction Experience in Key Activities] and failure to submit compliant bid.

4. The Successful Bidder

11 1110 10 110 10 110 11 111 111 111	
Name of Bidder:	M/s A.A Memon
Address:	Flat No. 305, 3rd Floor Royal Luxcuries, Plot No 1, Sheet
	No. F-T – 4, M Ali Bhogra Road Karachi, Pakistan
Accepted Contract Amount:	PKR 3,524,098,584.77
Duration of Contract:	365 Days
Scope of the Contract	Lot-2: Reconstruction of 34 Schools using Light Gauge
Awarded:	Steel Frame Structures with Solar Panels Installation on
	Design-Build Basis in Tehsil Dadu, District Dadu
Amount of	PKR 176,204,929.24
Performance Security	
Required:	

Muhammad Rizwan Soomro Project Director

Project Implementation Unit

Sindh Secondary Education Improvement Project School Education and Literacy Department

Government of Sindh

Address: House No. 17/1, Street No. 31 Khayabaan-e-Shamsheer, Saba Avenue DHA Phase 5 Extn., Karachi Pakistan Tel: +92-21-99332182