



**PROJECT IMPLEMENTATION UNIT**  
**Sindh Secondary Education Improvement Project (SSEIP)**  
**ADB Assisted (Loan No. 3845- PAK)**  
 Government of Sindh  
 School Education and Literacy Department – SE&LD



Ref No. PIU(SSEIP)/Proc/ 1476 /2024

Dated: 08-May-2024

**SUBJECT: PUBLICATION OF RESULT OF BID NO.: ADB – SSEIP/SELD/PACKAGE CW02 CONSTRUCTION OF 40 NEW SECONDARY LEVEL SCHOOL BLOCKS IN 05 DISTRICTS INCLUDING INSTALLATION OF SOLAR PANELS**

In accordance with ITB clause 43.4 of as issued bidding document of subject package, PIU-SSEIP is publishing the result of the same.

**SUMMARY OF LOT-01:**

The summary of bid for “LOT-1: Construction of 20 new secondary level school blocks including solar panels in District Tando M. Khan - 08 schools, District Tando Allahyar - 11 schools, District Mirpurkhas – 01 school” is as follows.

**List of Bidders**

B.#	Name of Bidder	Bid Price as Read Out at Opening in PKR	Evaluated Bid Price in PKR
1.	M/s Shamsi Builders Limited	-	-
2.	M/s. Haji Sirajuddin Soomro	-	-
4	M/s PCEW-KAPEC JV	2,055,377,673.00/-	2,340,839,688.18
5.	M/s. CCC <sup>1</sup> -SE <sup>2</sup> - JV	-	-
6	M/s Matracon Pakistan (Pvt.) Ltd.	2,557,651,546.88/-	2,575,504,871.35
7	M/s Maqbool Ahmed & Co.	2,899,909,106.55/-	2,902,075,885.07
8	M/s Noorulhaq & Brothers	3,106,304,201.00/-	The bid was rejected by the Procurement Committee pursuant to ITB 18.1 and 27.2

**Reason/s Why the bids were rejected.**

- M/s Shamsi Builders Limited  
Bid was not technically qualified.

<sup>1</sup> Crescent Construction Co.

<sup>2</sup> Sadaat Enterprises



**PROJECT IMPLEMENTATION UNIT**  
**Sindh Secondary Education Improvement Project (SSEIP)**  
**ADB Assisted (Loan No. 3845- PAK)**  
Government of Sindh  
School Education and Literacy Department – SE&LD



- M/s. Haji Sirajuddin Soomro  
Bid was not technically qualified.
- M/s. CCC3-SE4- JV  
Bid was not technically qualified.
- M/S Maqbool Ahmed & Co.  
Bid price was higher than the lowest evaluated bid.
- M/s Matracon Pakistan (Pvt.) Ltd.  
Bid price was higher than the lowest evaluated bid.
- M/s Noorulhaq & Brothers  
The bid was rejected by the Procurement Committee pursuant to ITB 18.1 and 27.2.

**The Successful Bidder**

Name of Bidder:	M/s PCEW-KAPEC JV
Address:	Office No. 308, 3rd Floor, Frere Business Center, Frere Road, Saddar, Karachi.
Accepted Contract Amount:	PKR: 2,340,839,688.18/-
Duration of Contract:	15 months
Scope of the Contract Awarded:	Construction of 20 new secondary level school blocks including solar panels in District Tando M. Khan - 08 schools, District Tando Allahyar - 11 schools, District Mirpurkhas – 01 school
Amount Performance Security Required:	5% of the accepted Contract Amount

**SUMMARY OF LOT-02:**

The summary of bid for “LOT-2: Construction of 20 new secondary level school blocks including solar panels in District Mirpurkhas - 07 schools, District Matiari - 06 schools, District Sanghar - 07 schools” is as follows:

<sup>3</sup> Crescent Construction Co.

<sup>4</sup> Sadaat Enterprises



**PROJECT IMPLEMENTATION UNIT**  
**Sindh Secondary Education Improvement Project (SSEIP)**  
**ADB Assisted (Loan No. 3845- PAK)**  
Government of Sindh  
School Education and Literacy Department – SE&LD



**List of Bidders**

B.#	Name of Bidder	Bid Price as Read Out at Opening in PKR	Evaluated Bid Price in PKR
3.	M/s. ZIEC5- Linker Developers6 JV	-	-
4	M/s PCEW-KAPEC JV	2,573,193,097.55	2,613,513,406.26
5.	M/s. CCC7-SE8- JV	-	-
6	M/s Matracon Pakistan (Pvt.) Ltd.	2,053,894,190.34	2,462,785,263.15
7	M/s Maqbool Ahmed & Co.	2,969,747,111.71/-	2,969,656,462.22
8	M/s Noorulhaq & Brothers	3,308,362,621.00/-	The bid was rejected by the Procurement Committee pursuant to ITB 18.1 and 27.2

**Reason/s Why the bids were rejected**

- M/s ZIEC - Linker Developers (JV)  
Bid was not technically qualified.
- M/s PCEW-KAPEC JV  
Bid price was higher than the lowest evaluated bid.
- M/s. CCC9-SE10- JV  
Bid was not technically qualified.
- M/S Maqbool Ahmed & Co.  
Bid price was higher than the lowest evaluated bid.
- M/s Noorulhaq & Brothers  
The bid was rejected by the Procurement Committee pursuant to ITB 18.1 and 27.2.

<sup>5</sup> Zhongding International Engineering Co Limited

<sup>6</sup> Linkers Developers Private Limited

<sup>7</sup> Crescent Construction Co.

<sup>8</sup> Sadaat Enterprises

<sup>9</sup> Crescent Construction Co.

<sup>10</sup> Sadaat Enterprises



**PROJECT IMPLEMENTATION UNIT**  
**Sindh Secondary Education Improvement Project (SSEIP)**  
**ADB Assisted (Loan No. 3845- PAK)**  
Government of Sindh  
School Education and Literacy Department – SE&LD



**The Successful Bidder**

Name of Bidder:	M/s Matracon Pakistan (Pvt.) Ltd.
Address:	Office No. 308, 3rd Floor, Frere Business Center, Frere Road, Saddar, Karachi.
Accepted Contract Amount:	PKR: 2,462,785,263.15/-
Duration of Contract:	15 months
Scope of the Contract Awarded:	Construction of 20 new secondary level school blocks including solar panels in District Mirpurkhas -07 schools, District Matiari -06 schools, District Sanghar -07 schools
Amount Performance Security Required:	5% of the accepted Contract Amount.

  
(MUHAMMAD RIZWAN SOOMRO)  
PROJECT DIRECTOR

A copy is forwarded for the information to;

1. The Secretary, School Education & Literacy Department, Government of Sindh
2. Senior Portfolio Management Officer – ADB-PRM
3. Admin Head – SSEIP for uploading the same on project website
4. Master File

  
(PROJECT DIRECTOR)