



PROJECT IMPLEMENTATION UNIT
Sindh Secondary Education Improvement Project (SSEIP)
 ADB Assisted [Loan No. 3845-PAK and 4409-PAK(COL)]
 Government of Sindh
 School Education and Literacy Department (SE&LD)



Ref No. PIU(SSEIP-AF)/Proc/2091(b)/2025

Karachi, Date: 03 March 2025

Publication of Award of Contract

This is to notify that EA has awarded the contract to **M/s A.A Memon** for **SELD/SSEIP-AF/CW-04: Package-4: Reconstruction of 101 Schools using Light Gauge Steel Frame Structures with Solar Panels Installation on Design-Build Basis in District Naushero Feroze [02-Lots], Lot-2: Reconstruction of 46 Schools** using Light Gauge Steel Frame Structures with Solar Panels Installation on Design-Build Basis in **Tehsil Naushero Feroze, District Naushero Feroze**. Details of the contract are published below in accordance with ITB 44.4.

The summary of the evaluation is as follows:

1. List of Bidders

S/No	Name of Bidder
01	M/s A.A Memon
02	M/s UJC – M/s FERMAK (JV)
03	M/s KAPEC – M/s N&B (JV)
04	M/s SMADB – M/s DORCE (JV)
05	M/s Modern Engineering Construction (Pvt.) Ltd.
06	M/s RES – JHK (JV)
07	M/s Direct Energy (Pvt.) Ltd.
08	M/s TTC – M/s FAST – M/s RAJ (JV)

2. Details of Bid Prices of Technically Qualified Bidders

S/No	Name of Bidder	Bid Price as Read Out at Opening	Evaluated Bid Price	Ranking
01	M/s A.A Memon	PKR 4,968,248,826	PKR 4,968,249,815.88	1 st
02	M/s UJC – M/s FERMAK (JV)	PKR 5,476,717,773	PKR 5,476,607,502.43	2 nd
03	M/s KAPEC – M/s N&B (JV)	PKR 5,531,840,260	PKR 5,531,840,260.66	3 rd

3. Rejected Bids

S/No	Name of Bidder	Reason for Rejection
01	M/s SMADB – M/s DORCE (JV)	Non-submission of Compliant Authorization or Power of Attorney by the Lead Firm.
02	M/s Modern Engineering Construction (Pvt.) Ltd.	Using of stamped signatures instead of physical signatures on critical documents, including: (i) the Letter of Technical Bid, (ii) the Bid Securing Declaration, and (iii) the Proprietary Signature and Power of Attorney, and failed to meet the criteria for (i) Contracts of Similar Size and Nature; and (ii) Construction Experience in Key Activities.

Handwritten signature



PROJECT IMPLEMENTATION UNIT
Sindh Secondary Education Improvement Project (SSEIP)
 ADB Assisted [Loan No. 3845-PAK and 4409-PAK(COL)]
 Government of Sindh
 School Education and Literacy Department (SE&LD)



03	M/s RES – JHK (JV)	Failure to meet the criteria for (i) Contracts of Similar Size and Nature; and (ii) Construction Experience in Key Activities. The Bidder failed to provide the required information and documentation by the deadline specified in the Employer's Clarification Letter.
04	M/s Direct Energy (Pvt.) Ltd.	Not furnishing all the mandatory information or documentation required by the Bidding Document, including but not limited to compliant: (i) a Health and Safety Management Plan, (ii) a COVID-19 Management Plan, (iii) Technical Proposal in accordance with ITB 17, and (iv) documentary evidence in accordance with ITB 15, the Bidder's eligibility and qualifications to perform the contract.
05	M/s TTC – M/s FAST – M/s RAJ (JV)	Failure to meet the criteria for (i) Contracts of Similar Size and Nature and (ii) Construction Experience in Key Activities.

4. The Successful Bidder

Name of Bidder:	M/s A.A Memon
Address:	Flat No. 305, 3rd Floor Royal Luxuries, Plot No 1, Sheet No. F-T – 4, M Ali Bhogra Road Karachi, Pakistan
Accepted Contract Amount:	PKR 4,968,249,815.88
Duration of Contract:	365 Days
Scope of the Contract Awarded:	Lot-2: Reconstruction of 46 Schools using Light Gauge Steel Frame Structures with Solar Panels Installation on Design-Build Basis in Tehsil Naushero Feroze, District Naushero Feroze
Amount of Performance Security Required:	PKR 248,412,490.79


Muhammad Rizwan Soomro
 Project Director

Project Implementation Unit
 Sindh Secondary Education Improvement Project
 School Education and Literacy Department
 Government of Sindh
 Address: House No. 17/1, Street No. 31
 Khayabaan-e-Shamsheer, Saba Avenue
 DHA Phase 5 Extn., Karachi Pakistan
 Tel: +92-21-99332182