



PROJECT IMPLEMENTATION UNIT
Sindh Secondary Education Improvement Project (SSEIP)
ADB Assisted [Loan No. 3845-PAK and 4409-PAK(COL)]
Government of Sindh
School Education and Literacy Department (SE&LD)



Ref No. PIU(SSEIP-AF)/Proc/ 2226 /2025

Karachi, Date: 07 May 2025

Publication of Award of Contract

This is to notify that EA has awarded the contract to **M/s KAPEC – M/s N&B (Joint Venture)** for **SELD/SSEIP-AF/CW-02: Package-2: Reconstruction of 113 Schools using Light Gauge Steel Frame Structures with Solar Panels Installation on Design-Build Basis in District Khairpur [02-Lots], Lot-1: Reconstruction of 45 Schools using Light Gauge Steel Frame Structures with Solar Panels Installation on Design-Build Basis in Tehsil Khairpur, District Khairpur Mirs.** Details of the contract are published below in accordance with ITB 44.4.

The summary of the evaluation is as follows:

1. List of Bidders

S/No	Name of Bidder
01	M/s KAPEC – M/s N&B (JV)
02	M/s UJC – M/s FERMAK (JV)
03	M/s Pervez Associates & Co
04	M/s SMADB – M/s DORCE (JV)
05	M/s Modern Engineering Construction (Pvt.) Ltd.
06	M/s RES – JHK (JV)
07	M/s Direct Energy (Pvt.) Ltd.
08	M/s MDS & Co – M/s ASCENT (JV)

2. Details of Bid Prices of Technically Qualified Bidders

S/No	Name of Bidder	Bid Price as Read Out at Opening	Evaluated Bid Price	Ranking
01	M/s KAPEC – M/s N&B (JV)	PKR 5,792,036,480	PKR 5,792,036,480.42	1 st
02	M/s UJC – M/s FERMAK (JV)	PKR 6,298,229,514	PKR 6,298,101,981.50	2 nd
03	M/s Pervez Associates & Co	PKR 6,436,197,997	PKR 6,436,200,079.36	3 rd

3. Rejected Bids

S/No	Name of Bidder	Reason for Rejection
01	M/s SMADB – M/s DORCE (JV)	Non-submission of Compliant Authorization or Power of Attorney by the Lead Firm.
02	M/s Modern Engineering Construction (Pvt.) Ltd.	Using of stamped signatures instead of physical signatures on critical documents, including: (i) the Letter of Technical Bid, (ii) the Bid Securing Declaration, and (iii) the Proprietary Signature and Power of Attorney, and also failed to meet the criteria



PROJECT IMPLEMENTATION UNIT
Sindh Secondary Education Improvement Project (SSEIP)
ADB Assisted [Loan No. 3845-PAK and 4409-PAK(COL)]
Government of Sindh
School Education and Literacy Department (SE&LD)

ADB

		for (i) Contracts of Similar Size and Nature; and (ii) Construction Experience in Key Activities.
03	M/s RES – JHK (JV)	Failure to meet the criteria for (i) Contracts of Similar Size and Nature; and (ii) Construction Experience in Key Activities. The Bidder failed to provide the required information and documentation by the deadline specified in the Employer's Clarification Letter.
04	M/s Direct Energy (Pvt.) Ltd.	Not furnishing all the mandatory information or documentation required by the Bidding Document, including but not limited to compliant: (i) a Health and Safety Management Plan, (ii) a COVID-19 Management Plan, (iii) Technical Proposal in accordance with ITB 17, and (iv) documentary evidence in accordance with ITB 15, the Bidder's eligibility and qualifications to perform the contract.
05	M/s MDS & Co – M/s ASCENT (JV)	Non-submission of Letter of Technical Bid and Bid Securing Declaration.

4. The Successful Bidder

Name of Bidder:	M/s KAPEC – M/s N&B (JV)
Address:	House No. 79/1, Street No. 18, Khayaban e Qasim, DHA Phase 8, Karachi, Pakistan
Accepted Contract Amount:	PKR 5,792,036,480.42
Duration of Contract:	365 Days
Scope of the Contract Awarded:	Lot-1: Reconstruction of 45 Schools using Light Gauge Steel Frame Structures with Solar Panels Installation on Design-Build Basis in Tehsil Khairpur, District Khairpur Mirs
Amount of Performance Security Required:	PKR 289,601,824.02


Muhammad Rizwan Soomro
Project Director

Project Implementation Unit
Sindh Secondary Education Improvement Project
School Education and Literacy Department
Government of Sindh
Address: House No. 17/1, Street No. 31
Khayabaan-e-Shamsheer, Saba Avenue
DHA Phase 5 Extn., Karachi Pakistan
Tel: +92-21-99332182