



**PROJECT IMPLEMENTATION UNIT**  
**Sindh Secondary Education Improvement Project (SSEIP)**  
 ADB Assisted [Loan No. 3845-PAK and 4409-PAK(COL)]  
 Government of Sindh  
 School Education and Literacy Department (SE&LD)



**Ref No. PIU(SSEIP-AF)/Proc/ 2227 /2025 Karachi, Date: 02 May 2025**

**Publication of Award of Contract**

This is to notify that EA has awarded the contract to **M/s KAPEC – M/s N&B (Joint Venture)** for **SELD/SSEIP-AF/CW-02: Package-2: Reconstruction of 113 Schools using Light Gauge Steel Frame Structures with Solar Panels Installation on Design-Build Basis in District Khairpur [02-Lots], Lot-2: Reconstruction of 68 Schools** using Light Gauge Steel Frame Structures with Solar Panels Installation on Design-Build Basis in **Tehsil Kingri, District Khairpur Mirs**. Details of the contract are published below in accordance with ITB 44.4.

The summary of the evaluation is as follows:

**1. List of Bidders**

| S/No | Name of Bidder                                  |
|------|---|
| 01   | M/s KAPEC – M/s N&B (JV)                        |
| 02   | M/s UJC – M/s FERMAK (JV)                       |
| 03   | M/s A.A Memon                                   |
| 04   | M/s SMADB – M/s DORCE (JV)                      |
| 05   | M/s Modern Engineering Construction (Pvt.) Ltd. |
| 06   | M/s RES – JHK (JV)                              |
| 07   | M/s Direct Energy (Pvt.) Ltd.                   |
| 08   | M/s MDS & Co – M/s ASCENT (JV)                  |

**2. Details of Bid Prices of Technically Qualified Bidders**

| S/No | Name of Bidder            | Bid Price as Read Out at Opening | Evaluated Bid Price  | Ranking         |
|------|---------------------------|----------------------------------|----------------------|-----------------|
| 01   | M/s KAPEC – M/s N&B (JV)  | PKR 7,159,712,525                | PKR 7,159,712,524.87 | 1 <sup>st</sup> |
| 02   | M/s UJC – M/s FERMAK (JV) | PKR 7,831,765,546                | PKR 7,831,607,088.78 | 2 <sup>nd</sup> |
| 03   | M/s A.A Memon             | PKR 8,010,676,201                | PKR 8,010,676,074.24 | 3 <sup>rd</sup> |

**3. Rejected Bids**

| S/No | Name of Bidder                                  | Reason for Rejection   |
|------|---|--|
| 01   | M/s SMADB – M/s DORCE (JV)                      | Non-submission of Compliant Authorization or Power of Attorney by the Lead Firm.   |
| 02   | M/s Modern Engineering Construction (Pvt.) Ltd. | Using of stamped signatures instead of physical signatures on critical documents, including: (i) the Letter of Technical Bid, (ii) the Bid Securing Declaration, and (iii) the Proprietary Signature and Power of Attorney, and also failed to meet the criteria |



**PROJECT IMPLEMENTATION UNIT**  
**Sindh Secondary Education Improvement Project (SSEIP)**  
ADB Assisted [Loan No. 3845-PAK and 4409-PAK(COL)]  
Government of Sindh  
School Education and Literacy Department (SE&LD)

ADB

|    |                                |   |
|----|--------------------------------|---|
|    |                                | for (i) Contracts of Similar Size and Nature; and (ii) Construction Experience in Key Activities.   |
| 03 | M/s RES – JHK (JV)             | Failure to meet the criteria for (i) Contracts of Similar Size and Nature; and (ii) Construction Experience in Key Activities. The Bidder failed to provide the required information and documentation by the deadline specified in the Employer's Clarification Letter.  |
| 04 | M/s Direct Energy (Pvt.) Ltd.  | Not furnishing all the mandatory information or documentation required by the Bidding Document, including but not limited to compliant: (i) a Health and Safety Management Plan, (ii) a COVID-19 Management Plan, (iii) Technical Proposal in accordance with ITB 17, and (iv) documentary evidence in accordance with ITB 15, the Bidder's eligibility and qualifications to perform the contract. |
| 05 | M/s MDS & Co – M/s ASCENT (JV) | Non-submission of Letter of Technical Bid and Bid Securing Declaration.   |

**4. The Successful Bidder**

|  |   |
|--|---|
| Name of Bidder:                          | M/s KAPEC – M/s N&B (JV)  |
| Address:                                 | House No. 79/1, Street No. 18, Khayaban e Qasim, DHA Phase 8, Karachi, Pakistan   |
| Accepted Contract Amount:                | PKR 7,159,712,524.87  |
| Duration of Contract:                    | 365 Days  |
| Scope of the Contract Awarded:           | <b>Lot-2:</b> Reconstruction of <b>68 Schools</b> using Light Gauge Steel Frame Structures with Solar Panels Installation on Design-Build Basis in <b>Tehsil Kingri, District Khairpur Mirs</b> |
| Amount of Performance Security Required: | PKR 357,985,626.24  |

  
**Muhammad Rizwan Soomro**  
Project Director

Project Implementation Unit  
Sindh Secondary Education Improvement Project  
School Education and Literacy Department  
Government of Sindh  
Address: House No. 17/1, Street No. 31  
Khayabaan-e-Shamsheer, Saba Avenue  
DHA Phase 5 Extn., Karachi Pakistan  
Tel: +92-21-99332182