



PROJECT IMPLEMENTATION UNIT
Sindh Secondary Education Improvement Project (SSEIP)
 ADB Assisted [Loan No. 3845-PAK and 4409-PAK(COL)]
 Government of Sindh
 School Education and Literacy Department (SE&LD)



Ref No. PIU(SSEIP-AF)/Proc/ 2231 /2025

Karachi, Date: 02 May 2025

Publication of Award of Contract

This is to notify that EA has awarded the contract to **M/s KAPEC – M/s N&B (Joint Venture)** for **SELD/SSEIP-AF/CW-05: Package-5: Reconstruction of 119 Schools using Light Gauge Steel Frame Structures with Solar Panels Installation on Design-Build Basis in District Dadu, District Kambar-Shahdada Kot and District Larkana, Sindh [03-Lots], Lot-3: Reconstruction of 28 Schools** using Light Gauge Steel Frame Structures with Solar Panels Installation on Design-Build Basis in **Tehsil Larkana, District Larkana**. Details of the contract are published below in accordance with ITB 44.4.

The summary of the evaluation is as follows:

1. List of Bidders

S/No	Name of Bidder
01	M/s KAPEC – M/s N&B (JV)
02	M/s A.A Memon
03	M/s UJC – M/s FERMAK (JV)
04	M/s SMADB – M/s DORCE (JV)
05	M/s Modern Engineering Construction (Pvt.) Ltd.
06	M/s RES – JHK (JV)
07	M/s TTC – M/s FAST – M/s RAJ (JV)
08	M/s Muhammad Hasni Builders – M/s Raza Muhammad & Co – M/s Zarif Khan Hussainzai & Brothers (JV)
09	M/s Hamlet Builders – M/s Sanni Enterprises (JV)
10	M/s Uppl Group – M/s Salzee Associates (JV)

2. Details of Bid Prices of Technically Qualified Bidders

S/No	Name of Bidder	Bid Price as Read Out at Opening	Evaluated Bid Price	Ranking
01	M/s KAPEC – M/s N&B (JV)	PKR 2,483,536,655	PKR 2,483,536,655.87	1 st
02	M/s A.A Memon	PKR 2,559,192,879	PKR 2,559,193,640.24	2 nd
03	M/s UJC – M/s FERMAK (JV)	PKR 2,750,553,536	PKR 2,750,498,653.24	3 rd

3. Rejected Bids

S/No	Name of Bidder	Reason for Rejection
01	M/s SMADB – M/s DORCE (JV)	Non-submission of Compliant Authorization or Power of Attorney by the Lead Firm.
02	M/s Modern Engineering Construction (Pvt.) Ltd.	Using of stamped signatures instead of physical signatures on critical documents, including: (i) the Letter of Technical Bid, (ii) the Bid Securing Declaration, and (iii) the Proprietary Signature and Power of Attorney, and also failed to meet the criteria for (i) Contracts of Similar Size and Nature; and (ii) Construction Experience in Key Activities.



PROJECT IMPLEMENTATION UNIT
Sindh Secondary Education Improvement Project (SSEIP)
ADB Assisted [Loan No. 3845-PAK and 4409-PAK(COL)]
Government of Sindh
School Education and Literacy Department (SE&LD)

ADB

03	M/s RES - JHK (JV)	Failure to meet the criteria for (i) Contracts of Similar Size and Nature; and (ii) Construction Experience in Key Activities. The Bidder failed to provide the required information and documentation by the deadline specified in the Employer's Clarification Letter.
04	M/s TTC - M/s FAST - M/s RAJ (JV)	Failure to meet the criteria for (i) Contracts of Similar Size and Nature and (ii) Construction Experience in Key Activities.
05	M/s Muhammad Hasni Builders - M/s Raza Muhammad & Co - M/s Zarif Khan Hussainzai & Brothers (JV)	Non-submission of all information or documentation required by the Bidding Document, including but not limited to (i) Audited Financial Statement of M/s Raza; (ii) Details of EXP-1, EXP-2, EXP-3, EXP-4, EXP-6; (iii) Health and Safety Management Plan; (iv) COVID-19 Management Plan; (v) Technical Proposals of the Bidders; and (vi) Documents to assess Bidder's Qualification. Also failed in Financial Situations, and Construction Experience i.e., [(i) Contract of Similar Size and Nature; and (ii) Construction Experience in Key Activities].
06	M/s Hamlet Builders - M/s Sanni Enterprises (JV)	Failure in Financial Situations, and Construction Experience i.e., [(i) Contract of Similar Size and Nature; and (ii) Construction Experience in Key Activities] and failure to submit compliant bid.
07	M/s Upple Group - M/s Salzee Associates (JV)	Submission of opened technical and financial bids.

4. The Successful Bidder

Name of Bidder:	M/s KAPEC - M/s N&B (JV)
Address:	House No. 79/1, Street No. 18, Khayaban e Qasim, DHA Phase 8, Karachi, Pakistan
Accepted Contract Amount:	PKR 2,483,536,655.87
Duration of Contract:	365 Days
Scope of the Contract Awarded:	Lot-3: Reconstruction of 28 Schools using Light Gauge Steel Frame Structures with Solar Panels Installation on Design-Build Basis in Tehsil Larkana, District Larkana
Amount of Performance Security Required:	PKR 124,176,832.79


Muhammad Rizwan Soomro
Project Director

Project Implementation Unit
Sindh Secondary Education Improvement Project
School Education and Literacy Department
Government of Sindh
Address: House No. 17/1, Street No. 31
Khayabaan-e-Shamsheer, Saba Avenue
DHA Phase 5 Extn., Karachi Pakistan
Tel: +92-21-99332182